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No. 03/CSERC/Tariff/104/149/1514                    Date: 17/08/2026 

 

NOTICE 

Sub: Clarification/Addendum/Corrigendum/Time Extension in 

response to clarification sought by various firms in respect 

of tender no. 01 of 2026. 

In the clause No.5 of tender no. 01 of 2026, it has been provided 

that consultancy firms can send queries by 07/08/2026 for clarification on 

any aspect of the tender. In response, some consultancy firms have 

sought clarification. In reference to the above, following 

Clarification/Addendum/Corrigendum/Time-Extension for submission of 

bids are issued:  

2. In relation to QUALIFICATION AND ELIGIBILITY REQUIREMENT, 

request for review minimum annual turnover of 10 Cr. stating same 

to be disproportionate to the project's actual scope and value. It is 

appropriate to set the minimum annual turnover threshold 

equivalent to 200% (2 times) of the estimated value of the 

assignment as recommended in the Manual for Procurement of 

Consultancy Services, Government of India (Second Edition, 2025). 

In this regard, the Commission is of the view that the eligibility 

criteria prescribed in the tender, including the minimum annual 

turnover requirement of Rs.10 crore, have been stipulated keeping 

in view the nature, scope and significance of the assignment. The 

prescribed criteria are considered necessary to ensure participation 

of firms having adequate financial and organizational capacity to 

undertake the assignment effectively. 

In view of the above, the request for review of the annual turnover 

criterion in the tender cannot be accepted.  
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3. In relation to Chapter-2, Terms of Reference: Clause 1(d), 

clarification has been sought that the examination of costs and 

expenses for the purpose of true-up is to be carried out on the 

basis of the annual audited accounts of the Generating Company. 

However, the applicable CSERC MYT Regulations provide for 

computation of Energy Charge Rate (ECR) on a monthly basis for 

generating stations. In view of this, confirmation has been sought 

whether the ECR under the present assignment is to be computed 

and validated on an annual basis or on a monthly basis for each of 

the petitions/control periods covered under this tender. Further, as 

per our understanding, the scrutiny, verification, and validation of 

data pertaining to fuel cost computation shall be carried out based 

on the audited annual accounts/ auditor certified forms, and the 

validation of monthly fuel cost data (where applicable) shall be 

carried out on a sample basis.  

In regards to the above, it is confirmed that above understanding 

correct and hence, confirmed. 

4. It clarified that firms are allowed to submit necessary demand draft 

issued from any scheduled bank. 

5. Some firms have requested to review the liquidated damages and 

change the same from maximum 10% of contract value to maximum 

of 5% of contract value. Also, request has been received to change 

LD for 1% per week to 0.5% per week.  

In this regard, it is clarified that there will be no change in the LD 

clause as far as above percent is concerned.  

6. It has been submitted that the duration/end date of the contract is 

not mentioned in the RfP and the same is open-ended. Hence, it 

has been requested to mention the end date of the contract for 

ease of contracting purposes. 

In regards to the above, it is clarified that the completion period of 

the work will be 120 days from the issue of order and the end date 
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of the contract will be 180 days from the date of completion of 

entire work. 

7. Following disqualification para is added to the Clause-1 of Chapter-1 

of the tender document: 

“Any Firm, who has been awarded or the award is under process for 

providing consultancy service related to Tariff Petitions of 

Chhattisgarh State Power Distribution Company Limited (being 

beneficiary of generating companies) are also advised not to submit 

bid as same shall be disqualified due to conflict of Interest”. 

8. Considering the request of the firms for reviewing QUALIFICATION 

AND ELIGIBILITY REQUIREMENT, the Commission has changed 

period for completing required number of jobs from 5 years to 10 

years. Now, the firms, for being eligible, should complete required 

number of jobs in last 10 years. 

9. Details of the work completed in last 10 years should be submitted 

in Annexure-I provided with tender document.  

10. In respect of the request for specifying the expected team 

structure/key positions to be deployed for this engagement, such as 

Project Director, Project Manager, Regulatory Expert, Financial 

Analyst, Technical Expert, Legal/Regulatory Support, Data Analyst, 

and other support staff, along with any minimum qualification or 

experience requirement for each role, it is clarified that it is up to 

the consultancy firms to design the structure of team keeping focus 

on completion of work up to the satisfaction of the Commission and 

within stipulated time frame.  

11. In relation to Disqualification clause, it is clarified that restriction 

applies only to assignments related to the tariff petitions only.  

12. In relation to request to adopt a Quality and Cost Based Selection 

(QCBS) or suitable technical-cum-financial evaluation method 

instead of selection purely on L1 basis. In this regard, it is clarified 

that above request cannot be accepted because eligibility criteria 



Page 4 of 6 
 

mentioned in the tender document will take care the issue of 

competency of the consultancy firm. 

13. In relation to review the payment terms, it is clarified that payment 

shall be made petition-wise as per the terms of payment mentioned 

in the tender document, hence, non-completion of one petition shall 

have no effect payment related to disposal of other petition. 

14. In relation to request for hybrid working i.e. physical presence and 

video conferencing, it is clarified that physical deployment of team 

will be required depending on the needs. Assignment may be 

completed through dual mode i.e. physical meetings and meeting 

through video conferencing. It is not compulsory to deploy team 

during entire duration of work.  

15. Regarding overall project duration, it is clarified that the completion 

period of the work will be 120 days from the issue of order and the 

end date of the contract will be 180 days from the date of 

completion of entire work. 

16. In relation of new clause for Intellectual Property Rights (IPR), it is 

clarified that the terms and conditions mentioned in the tender 

document are adequate for smooth functioning of the project, 

hence, no need to add any new clause of IPR. 

17. In relation of new clause related to termination opportunity with 

consultant, following clause is added in the tender; 

“The Consultant may suspend or terminate the Contract, by not less 

than thirty (30) days in case: 

a) The Client does not make the payment to the Consultant. 

b) The Client does not adhere to the arbitration judgment. 

c) If the Consultant determines that a law, regulation or anything 

having similar import, or circumstances (including cases where the 

Client's ownership or constitution has changed), makes the 

Consultant's performance of the Contract impermissible or in conflict 
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with independence or professional rules applicable to the 

Consultant.” 

18. In relation to Indemnity’s limit, it is clarified that terms and 

conditions mentioned in the tender document are adequate for 

smooth functioning of the project, hence, no change is required to 

be done. 

19. In relation to Contract Agreement, It has been requested to provide 

a period of 10 days from the date of issuance of the LoA/WO/LOI for 

the successful bidder to review the award terms and formally 

communicate its acceptance or non-acceptance. In regards to above, 

it is clarified that the successful bidder shall have to furnish Letter of 

Acceptance (LoA) within 10 days from the date of receipt of the 

placement of order.  

20. In relation to Payment terms in the tender document, it is clarified 

that it is well established payment terms and the Commission does 

not find any  merit to change the same. 

21. In relation to Release of EMD, it is clarified that the EMD will be 

released to unsuccessful bidders within 15 days from the date of 

acceptance of LoA by the lowest bidder. 

22. In relation to Liquidated Damages, it is clarified that the Commission 

has fixed LD after detailed deliberation; hence, no change is 

required. 

23. In relation to reason for delay, it is clarified that it is an established 

practice that if availability of complete, accurate and adequate data, 

information, clarifications and documents from the Commission 

and/or concerned generating companies, could not be provided to 

consulting firm timely than the reason for delay will not be 

attributable to consultancy firm.  

24. In relation of Additional Work is appears to be open-ended, it is 

clarified that the intent of the Commission by specifying additional 

work in the scope of work is to include the work which could not be 
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mentioned in tender document but required to be executed for 

determination of energy charge rate in accordance with the 

applicable tariff regulations and provision made in the Electricity Act, 

2003. 

25. In relation to request for time extension for submitting bid, the 

Commission has revised the schedule as under: 

Bid submission   : up to 03:00 PM of 27/08/2026 

Technical Bid opening time : 03:30 PM of 27/08/2026 

Financial bid opening time : 03:30 PM of 31/08/2026. 

26.  All other provisions of the tender shall remain same. 

 

Sd/- 

(Surendra Singh) 
Director (Tariff) 

 


